August 11,2009

Attn: Mz, Phil Brown

City of Tempe

31 East 5™ Strect

Tempe, Arizona 85281

Reference: South Tempe WTP Water Quality Upgrades
Dear Mr. Brown:

Attached is a copy of the following GMP I documents:

1. GMP1
2. GMP I clarifications

If you have any questions on these documents please let me know
Again we thank the City of Tempe for the opportunity to work on your project,

Sincerely,
S

—

Steve Robinson
Industrial Division Manager

We Make Projects Work.o
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SUNDT

CONSTRUCTION, INC.

South Tempe Water Treatment Plant
Project No. 3203211 - Phase | - Clarifier Grout Repair

Estimate
Direct Cost
General Requirement Distribution $2061,175
General Conditions $178,811
Direct Costs $1,227 168
Subtotal Direct Cost $1,607,151
Indirect Costs
PL&PDIns 1.30% $24,180
Builders Risk Ins 0.320% $5,947
G C Bond 0.90% $16,726
Sales Tax 5.265% $92,953
Contractors Fee 6.00% $111 607
Totatl Indirect Costs $251,292
Subtotal Cost $1,858 443
Tax Exempt Materal/Equipment Credit -$9,214

Total Cost %$1,849,230




South Tempe WTP Process improvements GMP |
UNIT PROJECT
CODE DESCRIPTION QUANTITY PRICE TOTAL
COSTS
GENERAL CONDITIONS
1002 SR, PROJECT MANAGER ) Weeks $6.262 $25.,047|
1007 PROJECT SUPT 15 weeks $4,088 $61,020
1028 FIELD ENGINEER 15 weeks $2,489 $37,332
1039 SAFETY SPECIALIST 4 weeks $3,187 $12,750
1041 PROJECTADMINSTRATOR | 68  weeks | $1,855 $11,132]
1045 "SUPPORT SERVICES T Is $15.000]  $15.00 l
1101 FIELD OFFICES (DBL-WIDE TRAILERS) 15 weeks $360 $5,400
1102 OFFICE FURNITURE (DBL-WIDE TRAILERS) 1 is $4,680 $4,680
1103 OFFICE PRINTER (1/EACH) 15 weeks $40 $600
1104 COPY MACHINE 4 month $750 $3,000
1105 FAX MACHINE 1 s $1,500 $1,500
1140 DRINKING WATER (1 DBL-WIDE TRALERS) 15 weeks $40 $600
1180 JANITOR SERVICE {1 DBL-WIDE TRAILERS) 15 weeks $50 $750
TOTAL $178,811




South Tempe WTP Process Improvements GNP |

TATERIAL PROJECT

COBE DESCRIPTION QUANTITY Unit TOTAL

Rate Totall COSTS

DIVISION 1 (General Req.)

1710 OFFICE SUPPLIES 15 weeks 380 5,250 $5,250
1141 POSTAGE, UPS, FED-EX 15 weeks 35 525 $525
1142 DELIVERY SERVICE/COURIER 15 weeks 50 750 $750
1138 SHEDS/STORAGE FACILITIES 15 weeks 75 1,125 $1,125
1201 CHEMICAL TOILETS 15 months 800 13,500 $13,500
1244 ELECTRICAL CONSUMPTION 15 months 150 2,250 $2,250
1222 WATER CONSUMPTION 21,700,000  gallons 0.0050 108,500|  $108,500
1249 INSTALL TELEPHONE 1 Is 3,500 3,500 $3,500
1260 TELEPHONE - MONTHLY CHARGES 4 months 1250 5,000 $5,000
1250 T1 - MONTHLY CHARGES 4 menths 1100 4,400 $4,400
1260 ALARM SYSTEM . 15 waeks 35 §95 $525
1322 DUMPSTER/IDUMP FEES 15 weeks 700 10,500 $10,500
1410 PROJECT SIGNS 2 each 750 1,500 $1,500
1412 PHOTOGRAPHS 4 months 250 1,000 $1,000
1715 FIRGT AID KITS, SUPPLIES 15 weeks 65 975 $975
1720 SAFETY ITEMS - WAREHOUSE 15 weeks 75 1,125 $1,125
1722 FIRE EXTINGUISHER 15 each 50 750 $750
1350 DUST CONTROL 3 monthe 12500 37,500 $37,500
1045 HAND RADIO 1 LS 2500 2,500 $2.500
Total $201,175




SUNDT

CONSTRUCTION, ENC,

South Tempe Water Treatment Plant
Project No. 3203211 - Phase | - Clarifier Grout Repair

Estimate
Phase 1 Direct Cost Summary
Work Category 1-1  Clarifier Adjustments / Demo / Efc. $391,160
Work Category 1-2 Grout $776,005
Work Category 1-3 Painfing / Coatings $50,000
Work Category 1-4 Geotechnical Testing / Concrete Coring $10,000

Total Direct Costs $1,227.165




09L°168% o),
0L6'LPS o844
05z 608t Elol-gng
000'68% 000'es 005¢g 00C FE BovS e ol SINANLSNrAY HIERIVID
000°01% noo'oL 00001 M8 1 INSREOYIEEY SARA v Y314y
000'08:S 000°08 0008 B00'06 0006 me oL 1NOHS FHNSSTHAHIVATH “LIYNOILOTIONSA
00028 0002 0cz o SHSIM ] SRIAYAES 2 INTNAINDA ATAHNS
05283 ] 0 0828 578 B9 ol TEINNOSHI LNOAVTAIAHNS
006288 o0& L8 00szL 0 syiow £ TOMINOD 180T
oos'ig 008°'L 0084 0 | } SYIAAY1 ¥ SHIVLS
ooe'ss 008" 00s. ] 8 i SAAVORINYE ALIIVS
0os'z$ 008°L 005 ] SHPEM 5L {Joge jeisusg) ONINYIID ATIVOHON0Y
IDIFAUCRIOWBQ/SIUSUSH] Py JayLIeD
g1S00 |iBoL ey g0 aley
“WLOL wn wn ALILNYND NOLLdIMOS3d
LoarONd YA LY Jdoge

ill] 58920ig dL\\ @dWa] yjnog




futudinkz 2 WENEN) prang

sxaam ¥ sabeiey paltld f losunss

I [2;0} § = TIEM 0} X ¥osM fad ahep ¢ » pEpusipRdng
{4 19 1eos) wadinty Aoes s stigepusdic / sjoot R

LOOFEs
[l
oS
5508
onnd
oU'TLS
§208
oLy
00'0%
o0'TLE
8208
e

000828
u'es
s

[Uagicd
Ay

LhEELGEA6EEE

LHERLGEIGEEE

Snivarh Bultisiug Shild
NUE] S5 ROGM & 3 LS

afEp ¥ X VLG

Atpyxedapy

Fup [ xuols

B

smab Bisan snid

U 156 J0a [ X3y

sewonsd Qo S

(e S YRR T PO RO i)
Lot witgioa} pomty Bumloq ~ M S0
RO A3 i ditan Etidds mtiog
i g ey Burddy Mg

Hndie Bupuog - Budkiq ueg
oy « Biaxdder 8000

Bupaots frig ajtontty e s Sty
Yaag pu soid - B madieg

wurefn Cumiroq = Ry Jasising
e

CRRT0N B ey
Bzl Iy g el S - RUR R

sAop Txueu ]  {eleiods sy ool Lm g eomd - s ey
foepr p Liod) peale Dlymiog < QIR NPEERIE
Buprmss e 9 ypewaincy dias - Bkl e
£ L x o g g onerd e Bidey iy
bz Bapreq - Badd oy
e - Beecdey apus
Bizaleo (i oL o) diee B MRy
3 K g s pe a0 B sy
ot Bupuag - Bl HOBUEI
oy~ Bt reeiag
D T ETERET IR AR {1
a0y 3C02 NOLGRDER0
120
RIS 4G ALNNIS
T40 Auviiins
T BAVL MNOLYAO
D0 IS - diag adlies) UoArONd

TERITEHE (L




South Tempe WTP GMP I Clarifications Dated 8/11/09:

Exhibit I-1: Permit, Utilities & Final Acceptance Schedule Dates:
1. GMP 1 schedule will be determined based on the actual field conditions

Exhibit 1-2: City of Tempe Project Costs:
1. Soils Report

Material Testing

Water and Sewer Development fees (including potable water meter fees)

Plan Review & Building Permit fees

Plan Review Fees

Permit Fees

Inspection Fees

Special Inspection Fees, unless specified in the contract documents

Design Fees, except redesign fees caused by the contractor’s actions

e b

Exhibit I-3: Sundt Items provided for the City of Tempe Resident

Engineer & Inspection Staff:
1. For GMP I there are no provisions provided, but they may utilize Sundt office
trailer as coordinated with Sundt’s field staff,

Exhibit 1-4: Project Allowances:
1. Water Consumption - $108,500
2. Grout demolition, tank crack repairs & pressure grouting of Pre-sedimentation
and Final Sedimentation Basins - $180,000
Clarifier 4A Drive Replacement - $10,000
Claiifier Adjustments - $89,000
Painting/Coatings - $50,000
Geotechnical Testing/Concrete Coring - $10,000

o W

Exhibit 1-5; Division #1 Specifications Clarifications:

1. Costloading, resource loading & man loading of the project schedule is excluded
2. The balance of the clarifications will be addressed in GMP 11.

Exhibit J-6: Scope of Work Clarifications:

1. Work Category 1-1 Clarifier Adjustments/Demo/Etc:
a. This work category includes the following allowances:
i. Tank grout demolition, tank crack repairs & pressure grouting of
settlement areas located in the Pre-sedimentation and Final
Sedimentation Basins based on the requirements of the actual field
conditions ~ $180,000



ii. Replacement of the Clarifier 4A Drive - $10,000
i. Clarifier adjustments located in the Pre-sedimentation and Final
Sedimentation Basins based on the requirements of the actual field
conditions- $89,000

2. Wotk Category 1-2 Tank Grout & Fillets:
a. Place a minimum of 2” of grout topping at Pre-sedimentation basins 1 &2
and Final sedimentation basins 1A, 1B, 2A, 2B, 3A, 3B, 4A & 4B i
1. A cement slurry will utilized as the bonding agent i
il. The Wilson grout material specification (03600) received on
7/29/09 is to be utilized for this application .
b. At Final sedimentation basins 1A, 1B, 24, 2B, 34, 3B, 4A & 4B concrete [
fillets will be installed as follows:
i. The fillet will slope from 0°-0” to 6°-0” at the highest point of the
fillet 5
ii. The fillet improvements will be tied into the existing tank slab & :
walls with key ways that are to be cut in at the termination points
of the fillets.
iii. Concrete reinforcing is excluded for the fillet installation.
c. The grout installation has a five year warranty period.

3. Work Category 1-3 Painting & Coatings:
a. There is a $50,000 allowance included for this scope of work.
b. This scope of work will be addressed based on the direction of the City of
Tempe

4. Woik Category 1-4: Geotechnical Testing & Concrete Coring;:
a. There is a $10,000 allowance included for this scope of work.
b. This scope of work will be addressed based on the direction of the City of
Tempe

Exhibit 1-7: Billable Rates: The following billable rates apply to the cost
of the work:

1. PL/PD Insurance 1.3%

2. 7-25 Insurance 1.5% -
3. Sub Guard 1.25% |
4. Builders Risk Insurance 0.32% ;
5. Bond 0.90% o
6. Division Manager $164/hr
7. Operations Manager $137/hr
8. Pre-Construction Manager $137/hr
9. Project Manager $119/br
10. Pre-Construction Project Manager $125/hr
11. Bstimator $95/hr ;
12. Project Superintendent $97/br

13. Field Superintendent $94/hr



14, Safety Specialist

15. CQC Assistant

16. Project Engineer

17. Field Engineer

18. Engineer Intern

19. Project Administrator
20. Administrative Assistant
21, Millwright/Pipefitters
22. Cement Finishers

23. Equipment Operator
24, Carpenter

25. Laborer

$84/hy
$76/hr
$72/hr
$62/hy
$48/hr
$47/
$43/m
$44/hr
$40/hr
$39/hr
$38/hr
$30/hr

S
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